
 

 1 

 

CLARK COUNTY 
 

TO:  Holders of Specifications Relating to:  DATE:    October 21, 2004 
        RFP # 395 – Environmental Assessment FROM:   Mike  Westerman, C.P.P.O. 
        Salmon Creek Interchange Project 

 

Questions and Answers  
  

Q         What level of Hazardous Materials investigation will be needed for the EA?  Is a Level 
 1 needed or is listing the sites that have a LUST listing sufficient?       
A         We expect the consultant to determine the appropriate level of investigation to satisfy 

NEPA/SEPA requirements.  For the sake of budgeting, define what your budget 
includes.  (As mentioned in the RFP   the budgets are meant as a  means of 
comparison only – they are not intended to act as the final  contract budget.) The 
budget should reflect reasonable assumptions. 

 
Q         Is it possible to get a copy of the public involvement scope?  In the RFP we are 
 requested to estimate hours to attend public involvement sessions and meetings, but 
 the RFP doesn’t specify how many meetings there will be.  
A         To allow responders to develop a cost for comparison based on the same information 
 an addenda will be issued after the non-mandatory conference being held on Oct. 

27.   
  
Q         Is it possible to get a copy of the design schedule?  
A         A basic schedule was provided in section 1.2 of the RFP.  A more detailed schedule 

will be prepared later with input from the selected consultant.  Generally, EA process 
completion is expected by December 2005, with construction permits for the county 
portions of the work expected by June 2007. 

   
Q         Is it possible to get a copy of the Access Design Report?  
A         Yes.  The Modified Access Decision Report , I-5/I-205 at NE 134th Street Interchange, 

dated February 2002 is public information.  Please contact the Purchasing Office for 
direction.  (360) 397-2323 

  
Q         In the RFP it states, “for each of the consulting companies on the project team, a 
 description of the company’s relevant experience with respect to  similar projects…(10 
 pages max.)”  Is the page limit 10 pages for the entire team or 10 pages per firm on 
 the team?  
A         10 pages max total, regardless of the number of sub consultants.     
  
Q         Has it been determined that a 4(f) analysis is not required for the project?  
A         No.  We expect the consultant to make this determination during the NEPA Process.    
  
 


